

CITY OF FRISCO
Fairways Lift Station Peak Flow Improvements
FRC11245
BID NO. 1212-026, CIP NO. 11-0004, MUNIS NO. 11602

ADDENDUM NO. 4
January 27, 2012

BID DATE: Tuesday, January 31st, 2012, 2:00 p.m.

The following additions, deletions, modifications, or clarifications shall be made to the appropriate sections of the plans and specifications and shall become a part of the Contract Documents. Bidders shall acknowledge receipt of this Addendum in the space provided on the Bid form.

BIDDING REQUIREMENTS:

A4-1 INSTRUCTIONS TO BIDDERS

A. Reference Page 8, Item 3

Modification: Delete the sentence in its entirety and replace with the following:

"Bidder agrees to complete the work within the following schedule:

- Installation of wet well, pump, piping, manhole, connection to existing lines, required electrical, and all other components and work associated with and required to operate and place the pump into service shall be completed within **120 calendar days** from Notice to Proceed.
- Contractor shall complete all other work associated with this contract within **180 calendar days** from Notice to Proceed."

CONTRACT REQUIREMENTS:

A4-2 STANDARD CONSTRUCTION CONTRACT

A. Reference Page 1, Article III

Modification: Delete the first sentence in its entirety and replace with the following:

"The CONTRACTOR shall perform and complete all the items of Work listed and referred to in the Contract Documents within the timeframes listed in the Instructions to Bidders."

DRAWINGS:


A4-3 ADDENDUM 1, REVISED SHEET C-2

A. Reference Note 3

Modification: Add the following sentences to Note 3:

“The average dry film thickness of the liner system shall be 120 mils or as recommended by the manufacturer. Installation shall be per the manufacturer’s guidelines and instructions”

END OF ADDENDUM NO. 4



BRYAN C. JANN
86952
LICENSED
PROFESSIONAL ENGINEER

Bryan C. Jann 1.27.2012

FREESE AND NICHOLS, INC.
TEXAS REGISTERED
ENGINEERING FIRM
F-2144