



3010 Gaylord Parkway
Suite 190
Frisco, TX 75034
TEL 972.377.7480
FAX 972.377.8380
www.GarverUSA.com

May 11, 2011

**Addendum No. 1
To Plans, Contract Documents and Specifications**

Meadow Creek and Grayhawk Street Rehabilitation

This addendum shall be a part of the Plans, Contract Documents and Specifications to the same extent as though it were originally included therein, and it shall supersede anything contained in the Plans, Contract Documents and Specifications with which it might conflict. Acknowledgement of receipt of this Addendum must be provided on the Bid Form Sheet included in the Contract Documents.

By: Frank McIlwain, PE

Attachments:

Pre-Bid Meeting Minutes (May 10, 2011)
Pre-Bid Meeting Sign-In Sheet



3010 Gaylord Parkway
Suite 190
Frisco, TX 75034
TEL 972.377.7480
FAX 972.377.8380
www.GarverUSA.com

MEETING MINUTES

To: Attendees
From: Frank McIlwain, PE *FM*
RE: City of Frisco
Meadow Creek and Grayhawk Street Rehabilitation
(Talley Lane, Shadybrook Lane, Polo Heights Drive)
Pre-Bid Meeting Minutes (issued as Addendum No. 1)

Date: May 11, 2011

On May 10, 2011 a pre-bid meeting was held at 1:00pm at the City Hall on the 3rd Floor in Conference Room 3A. During the meeting the following items were discussed:

1) Project Description:

- a) Base Bid is full width concrete reconstruction of Talley Lane, concrete reconstruction of the intersection of Shadybrook Lane and Prestwick Drive, and sidewalk reconstruction on Shadybrook Lane.
- b) Alternate 1 is a full width concrete reconstruction of Polo Heights Drive.
- c) Alternate 2 is a full width concrete reconstruction of Polo Heights Drive with a temporary access road.
- d) Alternate 3 is half width reconstruction of Polo Heights Drive with trench drains on the north gutter line of Polo Heights Drive.

2) Answers to questions:

- a) Restoration of the area for the temporary access road in Alternate 2 includes re-establishing grass. Payment is subsidiary to construction and removal of the temporary access road. Hydromulch may be used.
- b) The Duradeck (or approved equal) matting material shall remain the property of the contractor after the project is complete.
- c) Geotextile fabric shall not be paid for separately, but considered subsidiary to road construction.
- d) Unclassified excavation shall not be paid for separately, but considered subsidiary to pavement removal.
- e) Sanitary sewer cleanouts are not expected to conflict with temporary access road construction.
- f) Contact Brain Powell, Alpha Testing (972-620-8911) for soil boring information.

3) Bid Opening:

- a) Thursday, May 19, 2011 at 2:00pm at City Hall on the 3rd Floor in Conference Room 3A.

Attachments: Pre-Bid Meeting Sign-in sheet **Pages(incl.): 1**

Copy to File:

Copies to Garver:

L:\2010\10083200 - Frisco Street Rehabilitation - Design\Correspondence\In-House\Pre-bid Meeting Minutes 2011-05-10.doc

City of Frisco
Meadow Creek and Grayhawk Street Rehabilitation
BID NO. 1104-042 CIP NO.10-0003

Pre-Bid Meeting
1:00 p.m., Tuesday, May 10, 2011

Name	Representing	Email
Shane Pate	Tisco Paving	spate@tiscopaving.com
Kyle Ross	Massana Construction	rossk@massanacconstruction.com
Tyler Barron	Alpha Testing	tbarron@alphatesting.com
STEVE JESKE	JESKE Const	STEVEJESKE@JESKEConstruction.com
Francisco Escovedo	Jim Bowman Construction	jb@bowmanconstruction.com
PATRICK ESPINOZA	JRT PAVING LP	patrick@jrt paving.com
Mick DAVISON	ALLIANCE GEOTECHNICAL	MDAVISON@AGEE-ENG.COM
Art HARTLE	CITY OF FRISCO	AHARTLE@FRISCO.TX.US
LAUREN WILLIAMS	CPSCIVIL	LAUREN@CPSCIVIL.COM
FRANCISCO ESTRADA	ESTRADA CONCRETE	estradafrancisco@sbglobal.net
Franz MALLIN	GARVER	FOMALLIN@GARVERUSA.COM

